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Baxter & Woodman 1 1 1 1 1 1 1 1 1 1 1 1
GHA 1 1 1 1 1 1 1 1 1
Ferretti Professional 1 1 1
V3 1 1 1 1 1 1 1 1 1 1 1 1
IMEG 1 1 1
GSG Consultants 1 1 1 1 1 1 1 1 1 1 1 1 1
Thomas Engineering 1 1 1 1 1
PSOMAS 1
Fer Graham 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1
Total # of Submittals 5 5 5 2 2 3 5 5 5 5 5 5 6 6 6 4

Request for Qualifications (RFQ)
Public Works Department Professional Services

Bid Tabulation Results
Village of Fox Lake

RFQ Due Date: 2/7/2025
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